


Project Name: Sycamore Canyon Dam Improvements
Spec. No. WP16-16
Abstract of Bids opened on: May 11, 2017

ENGINEER'S ESTIMATE: 1,240,000.00

LOW BIDDER - C. A. Rasmussen, Inc. Valencia, CA 91355	1,622,863.70
2nd Bidder - Union Engineering Company, Inc. Ventura, CA 93002-1000	1,825,375.60
3rd Bidder - Los Angeles Engineering, Inc. Covina, CA 91723	1,940,035.00
4th Bidder - GMZ Engineering , Inc. Agoura Hills, CA 91301	2,032,283.00
5th Bidder - Granite Construction Company Santa Barbara, CA 93111	2,173,824.94
6th Bidder - Toro Enterprises, Inc. Oxnard, CA 93036	2,231,913.64
7th Bidder - John S Meek Company, Inc. Gardena, CA 90248	2,313,132.70
8th Bidder - Bosco Constructors, Inc. Chatsworth, CA 91311	2,464,444.34

The undersigned certifies that the bids abstracted above were received on behalf of the Board of Supervisors, County of Ventura at the time and place designated in the Notice Inviting Bids; were publicly opened and read; and were checked.



Director, Engineering Services Department

Copies: Director PWA, PM., Consultant_, Client_, Pay File (Original)

Bids opened on: May 11, 2017		ENGINEER'S ESTIMATE				LOW BIDDER		
Project Name: Sycamore Canyon Dam Improvements						C. A. Rasmussen, Inc. 28548 Livingston Ave. Valencia, CA 91355		
Spec. No. WP16-16								
ITEM NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE		TOTAL
1	Mobilization	LS	1	49,554.40	49,554.40	107,000.00		107,000.00
2	Water Pollution Control	LS	1	10,000.00	10,000.00	13,000.00		13,000.00
3	Diversion, Control and Removal of Water	LS	1	10,000.00	10,000.00	6,000.00		6,000.00
4	Clearing and Grubbing	LS	1	10,000.00	10,000.00	13,000.00		13,000.00
5	Removal of Existing Facilities	LS	1	50,000.00	50,000.00	120,000.00		120,000.00
6	Traffic Control and Detour	LS	1	5,000.00	5,000.00	500.00		500.00
7	Excavation Safety	LS	1	20,000.00	20,000.00	500.00		500.00
8	Excavation	CY	5760	6.00	34,560.00	14.00		80,640.00
9	Foundation Excavation	CY	103	100.00	10,300.00	50.00		5,150.00
10	Structural Backfill	CY	2910	8.00	23,280.00	31.00		90,210.00
11	Concrete for major Structures	CY	813	420.00	341,460.00	550.00		447,150.00
12	Reinforcing Steel for Major Structures	LBS	124698	1.20	149,637.60	1.50		187,047.00
13	Subdrain Pipe System	LF	375	19.00	7,125.00	15.00		5,625.00
14	Wafer Check Valve	EA	10	800.00	8,000.00	27.00		270.00
15	Filter material A	CY	10	64.00	640.00	147.00		1,470.00
16	Filter Material B	CY	48	80.00	3,840.00	160.00		7,680.00
17	Filter Material C	CY	111	90.00	9,990.00	81.00		8,991.00
18	Filter Fabric B	SY	449	25.00	11,225.00	2.30		1,032.70
19	1/4 - Ton Rock Riprap	CY	1056	78.00	82,368.00	53.00		55,968.00
20	1/4 - Concrete Rock Riprap	CY	2807	115.00	322,805.00	130.00		364,910.00
21	CMB Access Road Resurfacing	SY	1560	12.00	18,720.00	4.00		6,240.00
22	Chain-Link Fence	LF	227	22.00	4,994.00	47.00		10,669.00
23	RC Concrete Steps	LS	1	22,000.00	22,000.00	45,000.00		45,000.00
24	RC Catwalk Footing	LS	1	2,500.00	2,500.00	450.00		450.00
25	Concrete Safety Anchors	EA	2	400.00	800.00	80.00		160.00
26	Lean Concrete Backfill	CY	260	120.00	31,200.00	170.00		44,200.00
27	Release on Contract	LS	1	1.00	1.00	1.00		1.00
TOTAL					1,240,000.00			1,622,863.70

Corrections: A=Addition corrected C=Computed from total E=Extended fr

Copies: Director PWA, PM:, Consultant_, Client_, Pay File (Original)

Bids opened on: May 11, 2017		2nd Bidder		3rd Bidder	
Project Name: Sycamore Canyon Dam Improvements		Union Engineering Company, Inc. P. O. Box 1000 Ventura, CA 93002-1000		Los Angeles Engineering, Inc. 633 N. Barranca Ave. Covina, CA 91723	
Spec. No. WP16-16					
ITEM NO.	ITEM	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization	175,000.00	175,000.00	200,000.00	200,000.00
2	Water Pollution Control	12,300.00	12,300.00	15,000.00	15,000.00
3	Diversion, Control and Removal of Water	1,700.00	1,700.00	5,000.00	5,000.00
4	Clearing and Grubbing	6,300.00	6,300.00	20,000.00	20,000.00
5	Removal of Existing Facilities	128,700.00	128,700.00	95,000.00	95,000.00
6	Traffic Control and Detour	2,300.00	2,300.00	5,000.00	5,000.00
7	Excavation Safety	1,200.00	1,200.00	14,622.20	14,622.20
8	Excavation	21.00	120,960.00	22.00	126,720.00
9	Foundation Excavation	47.00	4,841.00	40.00	4,120.00
10	Structural Backfill	14.00	40,740.00	20.00	58,200.00
11	Concrete for major Structures	546.00	443,898.00	625.00	508,125.00
12	Reinforcing Steel for Major Structures	1.70	211,986.60	1.60	199,516.80
13	Subdrain Pipe System	17.00	6,375.00	17.00	6,375.00
14	Wafer Check Valve	700.00	7,000.00	400.00	4,000.00
15	Filter material A	319.00	3,190.00	60.00	600.00
16	Filter Material B	99.00	4,752.00	48.00	2,304.00
17	Filter Material C	92.00	10,212.00	125.00	13,875.00
18	Filter Fabric B	3.00	1,347.00	9.00	4,041.00
19	1/4 - Ton Rock Riprap	95.00	100,320.00	25.00	26,400.00
20	1/4 - Concrete Rock Riprap	138.00	387,366.00	160.00	449,120.00
21	CMB Access Road Resurfacing	13.90	21,684.00	6.00	9,360.00
22	Chain-Link Fence	69.00	15,663.00	65.00	14,755.00
23	RC Concrete Steps	51,900.00	51,900.00	99,000.00	99,000.00
24	RC Catwalk Footing	2,100.00	2,100.00	6,800.00	6,800.00
25	Concrete Safety Anchors	700.00	1,400.00	700.00	1,400.00
26	Lean Concrete Backfill	239.00	62,140.00	195.00	50,700.00
27	Release on Contract	1.00	1.00	1.00	1.00
TOTAL			<u>1,825,375.60</u>		<u>1,940,035.00</u>

om unit price M=Modified b bidder

Copies: Director PWA, PM:, Consultant_, Client_, Pay File

Bids opened on: May 11, 2017		4th Bidder		5th Bidder	
Project Name: Sycamore Canyon Dam Improvements		GMZ Engineering , Inc. 5739 Kanan Rd #134 Agoura Hills, CA 91301		Granite Construction Company 5335 Debbie Lane Santa Barbara, CA 93111	
Spec. No. WP16-16					
ITEM NO.	ITEM	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization	125,000.00	125,000.00	113,621.00	113,621.00
2	Water Pollution Control	10,000.00	10,000.00	15,000.00	15,000.00
3	Diversion, Control and Removal of Water	25,000.00	25,000.00	10,000.00	10,000.00
4	Clearing and Grubbing	25,000.00	25,000.00	15,000.00	15,000.00
5	Removal of Existing Facilities	75,000.00	75,000.00	120,000.00	120,000.00
6	Traffic Control and Detour	10,000.00	10,000.00	15,000.00	15,000.00
7	Excavation Safety	25,000.00	25,000.00	1,500.00	1,500.00
8	Excavation	15.00	86,400.00	30.00	172,800.00
9	Foundation Excavation	25.00	2,575.00	400.00	41,200.00
10	Structural Backfill	15.00	43,650.00	27.00	78,570.00
11	Concrete for major Sturctures	700.00	569,100.00	510.00	414,630.00
12	Reinforcing Steel for Major Sturctures	1.50	187,047.00	1.53	190,787.94
13	Subdrain Pipe System	100.00	37,500.00	40.00	15,000.00
14	Wafer Check Valve	5,000.00	50,000.00	E 860.00	8,600.00
15	Filter material A	125.00	1,250.00	1,520.00	15,200.00
16	Filter Material B	125.00	6,000.00	80.00	3,840.00
17	Filter Material C	125.00	13,875.00	155.00	17,205.00
18	Filter Fabric B	50.00	22,450.00	4.00	1,796.00
19	1/4 - Ton Rock Riprap	130.00	137,280.00	152.00	160,512.00
20	1/4 - Concrete Rock Riprap	150.00	421,050.00	220.00	617,540.00
21	CMB Access Road Resurfacing	18.00	28,080.00	10.00	15,600.00
22	Chain-Link Fence	75.00	17,025.00	46.00	10,442.00
23	RC Concrete Steps	25,000.00	25,000.00	65,000.00	65,000.00
24	RC Catwalk Footing	1,000.00	1,000.00	10,000.00	10,000.00
25	Concrete Safety Anchors	5,000.00	10,000.00	130.00	260.00
26	Lean Concrete Backfill	300.00	78,000.00	172.00	44,720.00
27	Release on Contract	1.00	1.00	1.00	1.00
TOTAL			2,032,283.00	A	2,173,824.94

Copies: Director PWA, PM:, Consultant_, Client_, Pay File

Bids opened on: May 11, 2017		6th Bidder		7th Bidder	
Project Name: Sycamore Canyon Dam Improvements		Toro Enterprises, Inc. 2101 E Ventura Blvd. Oxnard, CA 93036		John S Meek Company, Inc. 14732 S. Maple Ave. Gardena, CA 90248	
Spec. No. WP16-16					
ITEM NO.	ITEM	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization	46,900.00	46,900.00	100,000.00	100,000.00
2	Water Pollution Control	6,415.00	6,415.00	37,000.00	37,000.00
3	Diversion, Control and Removal of Water	10,777.00	10,777.00	5,820.00	5,820.00
4	Clearing and Grubbing	8,725.00	8,725.00	3,750.00	3,750.00
5	Removal of Existing Facilities	107,210.00	107,210.00	195,000.00	195,000.00
6	Traffic Control and Detour	8,860.00	8,860.00	10,490.00	10,490.00
7	Excavation Safety	2,175.00	2,175.00	9,900.00	9,900.00
8	Excavation	39.20	225,792.00	31.00	178,560.00
9	Foundation Excavation	40.00	4,120.00	31.00	3,193.00
10	Structural Backfill	26.40	76,824.00	37.50	109,125.00
11	Concrete for major Structures	961.00	781,293.00	725.00	589,425.00
12	Reinforcing Steel for Major Structures	1.68	209,492.64	1.65	205,751.70
13	Subdrain Pipe System	28.00	10,500.00	18.00	6,750.00
14	Wafer Check Valve	937.00	9,370.00	260.00	2,600.00
15	Filter material A	103.00	1,030.00	515.00	5,150.00
16	Filter Material B	102.00	4,896.00	134.00	6,432.00
17	Filter Material C	124.00	13,764.00	110.00	12,210.00
18	Filter Fabric B	6.00	2,694.00	6.00	2,694.00
19	1/4 - Ton Rock Riprap	105.00	110,880.00	110.00	116,160.00
20	1/4 - Concrete Rock Riprap	161.00	451,927.00	205.00	575,435.00
21	CMB Access Road Resurfacing	6.10	9,516.00	5.50	8,580.00
22	Chain-Link Fence	60.00	13,620.00	58.00	13,166.00
23	RC Concrete Steps	67,180.00	67,180.00	69,000.00	69,000.00
24	RC Catwalk Footing	5,298.00	5,298.00	1,800.00	1,800.00
25	Concrete Safety Anchors	917.00	1,834.00	210.00	420.00
26	Lean Concrete Backfill	157.00	40,820.00	172.00	44,720.00
27	Release on Contract	1.00	1.00	1.00	1.00
TOTAL			<u>2,231,913.64</u>		<u>2,313,132.70</u> A

Copies: Director PWA, PM; Consultant, Client, Pay File

Bids opened on: May 11, 2017		8th Bidder		9th Bidder	
Project Name: Sycamore Canyon Dam Improvements		Bosco Constructors, Inc. 21353 Mayall St Chatsworth, CA 91311			
Spec. No. WP16-16					
ITEM NO.	ITEM	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization	100,000.00	100,000.00		-
2	Water Pollution Control	75,000.00	75,000.00		-
3	Diversion, Control and Removal of Water	50,000.00	50,000.00		-
4	Clearing and Grubbing	40,000.00	40,000.00		-
5	Removal of Existing Facilities	300,374.00	300,374.00		-
6	Traffic Control and Detour	20,000.00	20,000.00		-
7	Excavation Safety	15,000.00	15,000.00		-
8	Excavation	25.00	144,000.00		-
9	Foundation Excavation	100.00	10,300.00		-
10	Structural Backfill	30.00	87,300.00		-
11	Concrete for major Structures	750.00	609,750.00		-
12	Reinforcing Steel for Major Structures	2.50	311,745.00		-
13	Subdrain Pipe System	100.00	37,500.00		-
14	Wafer Check Valve	2,500.00	25,000.00		-
15	Filter material A	200.00	2,000.00		-
16	Filter Material B	200.00	9,600.00		-
17	Filter Material C	200.00	22,200.00		-
18	Filter Fabric B	25.00	11,225.00		-
19	1/4 - Ton Rock Riprap	50.00	52,800.00		-
20	1/4 - Concrete Rock Riprap	75.00	210,525.00		-
21	CMB Access Road Resurfacing	90.00	140,400.00		-
22	Chain-Link Fence	52.42	11,899.34		-
23	RC Concrete Steps	75,000.00	75,000.00		-
24	RC Catwalk Footing	50,000.00	50,000.00		-
25	Concrete Safety Anchors	412.50	825.00		-
26	Lean Concrete Backfill	200.00	52,000.00		-
27	Release on Contract	1.00	1.00		-
TOTAL			2,464,444.34 A		0.00

Copies: Director PWA, PM:, Consultant_, Client_, Pay File

PROPOSAL

Contractor's Name C. A. Rasmussen, Inc.

List of Subcontractors

Listing shall comply with the provisions of California Public Contract Code, Section 4104.

Name of Subcontractor	Contractor's License Number	Business Address	Items of Work
C & W Construction	256795	2419 Palma Dr. Ventura, CA 93003	Fence & Railing (portion)
Amber Steel	268566	312 S. Willow Ave. Rialto, CA 92376	Rebar (portion)

If more space is needed, attach additional sheets.

Public Contract Code Section 4104 provides that bidders must list:

- (a)(1) The name, the location of the place of business, and the California contractor license number of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the State of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid or, in the case of bids or offers for the construction of streets or highways, including bridges, in excess of one-half of 1 percent of the prime contractor's total bid or ten thousand dollars (\$10,000), whichever is greater.
- (b) The portion of the work that will be done by each subcontractor under this act. The prime contractor shall list only one subcontractor for each portion as is defined by the prime contractor in his or her bid.

PROPOSAL

Contractor's Name Union Engineering Company, Inc.

List of Subcontractors

Listing shall comply with the provisions of California Public Contract Code, Section 4104.

Name of Subcontractor	Contractor's License Number	Business Address	Items of Work
ALCORN FENCE CO.	122954	PO Box 1249 SUN VALLEY, CA 91352	Fence + Handrail
			Handrail of
VISTA STEEL CO.	257955	331 W. LEWIS ST. VENTURA, CA 93001	Rebar
Benner and Carpenter, Inc.	L.S. 7998	506 East Main St. Santa Paula, CA	Survey

If more space is needed, attach additional sheets.

Public Contract Code Section 4104 provides that bidders must list:

- (a)(1) The name, the location of the place of business, and the California contractor license number of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the State of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid or, in the case of bids or offers for the construction of streets or highways, including bridges, in excess of one-half of 1 percent of the prime contractor's total bid or ten thousand dollars (\$10,000), whichever is greater.
- (b) The portion of the work that will be done by each subcontractor under this act. The prime contractor shall list only one subcontractor for each portion as is defined by the prime contractor in his or her bid.