


**Project Name: Tapo Hills Diversion Unit I Repair
Spec. No. WP17-13(I)
Abstract of Bids opened on June 8, 2017**

ENGINEER'S ESTIMATE: 118,910.00

LOW BIDDER - Bosco Constructors Inc. Chatsworth, CA 91311	116,441.72
2nd Bidder - Cerco Engineering Westlake Village, CA 91361	124,643.18
3rd Bidder - GMZ Engineering Inc Agoura Hills, CA 91301	148,626.00
4th Bidder - Cedro Construction Inc Santa Paula, CA 93060	158,861.00
5th Bidder - Granite Construction Company Santa Barbara, CA 93160	176,100.00

The undersigned certifies that the bids abstracted above were received on behalf of the Board of Supervisors, County of Ventura at the time and place designated in the Notice Inviting Bids; were publicly opened and read; and were checked.



Director, Engineering Services Department

Bids opened on June 8, 2017		ENGINEER'S ESTIMATE				LOW BIDDER		
Project Name: Tapo Hills Diversion Unit I Repair						Bosco Constructors Inc. 21353 Mayall Street Chatsworth, CA 91311		
Spec. No. WP17-13(I)								
ITEM NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
1	MOBILIZATION	LS	1	12,234.00	12,234.00	8,971.84	8,971.84	
2	CLEARING AND GRUBBING	LS	1	5,000.00	5,000.00	8,028.70	8,028.70	
3	DIVERSION, CONTROL & REMOVAL OF WATER	LS	1	5,000.00	5,000.00	8,256.31	8,256.31	
4	WATER POLLUTION CONTROL	LS	1	5,000.00	5,000.00	4,806.22	4,806.22	
5	REMOVAL OF EXISTING FACILITIES	LS	1	15,000.00	15,000.00	7,522.70	7,522.70	
6	EXCAVATION SAFETY AND SHORING	LS	1	25,000.00	25,000.00	8,169.42	8,169.42	
7	EXCAVATION	LS	1	18,000.00	18,000.00	9,266.56	9,266.56	
8	FILL & BACKFILL	LS	1	9,000.00	9,000.00	7,589.03	7,589.03	
9	REINFORCING STEEL FOR MAJOR STRUCTURES	LBS	2500	2.00	5,000.00	5.84	14,600.00	E
10	CONCRETE FOR MAJOR STRUCTURES	CY	30	450.00	13,500.00	401.32	12,039.60	E
11	CMB ACCESS ROAD	SY	20	30.00	600.00	268.23	5,364.60	E
12	MODIFIED RC SWALE	LF	77	35.00	2,695.00	68.43	5,269.11	E
13	CHAIN LINK FENCE	LF	55	30.00	1,650.00	234.14	12,877.70	E
14	TEMPORARY CHAIN LINK FENCE	LF	123	10.00	1,230.00	29.91	3,678.93	E
15	RELEASE OF CONTRACT	LS	1	1.00	1.00	1.00	1.00	
TOTAL					118,910.00		116,441.72	A

Corrections: A=Addition corrected C=Computed from total E=Extended fr

Copies: Director PWA, WPD PM: John Mueller, Monique Jimenez, Pay File (Original)

Bids opened on June 8, 2017		2nd Bidder		3rd Bidder	
Project Name: Tapo Hills Diversion Unit I Repair		Cerro Engineering 6882 Triunfo Canyon Road Westlake Village, CA 91361		GMZ Engineering Inc 5739 Kanan Road #134 Agoura Hills, CA 91301	
Spec. No. WP17-13(I)					
ITEM NO.	ITEM	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	MOBILIZATION	3,990.00	3,990.00	20,000.00	20,000.00
2	CLEARING AND GRUBBING	6,517.00	6,517.00	1,000.00	1,000.00
3	DIVERSION, CONTROL & REMOVAL OF WATER	3,990.00	3,990.00	1,000.00	1,000.00
4	WATER POLLUTION CONTROL	2,660.00	2,660.00	1,000.00	1,000.00
5	REMOVAL OF EXISTING FACILITIES	12,369.00	12,369.00	25,000.00	25,000.00
6	EXCAVATION SAFETY AND SHORING	8,046.50	8,046.50	1,000.00	1,000.00
7	EXCAVATION	21,546.00	21,546.00	15,000.00	15,000.00
8	FILL & BACKFILL	13,965.00	13,965.00	15,000.00	15,000.00
9	REINFORCING STEEL FOR MAJOR STRUCTURES	2,926	7,315.00	2.00	5,000.00
10	CONCRETE FOR MAJOR STRUCTURES	622.88	18,686.40	E 1,200.00	36,000.00
11	CMB ACCESS ROAD	192.85	3,857.00	150.00	3,000.00
12	MODIFIED RC SWALE	130.34	10,036.18	200.00	15,400.00
13	CHAIN LINK FENCE	93.10	5,120.50	130.00	7,150.00
14	TEMPORARY CHAIN LINK FENCE	53.20	6,543.60	25.00	3,075.00
15	RELEASE OF CONTRACT	1.00	1.00	1.00	1.00
TOTAL			124,643.18	A	148,626.00

om unit price M=Modified b bidder

Copies: Director PWA, WPD PM: John Mueller, Monique Jime

Bids opened on June 8, 2017		4th Bidder		5th Bidder	
Project Name: Tapo Hills Diversion Unit I Repair		Cedro Construction Inc 120 E Santa Maria Street Santa Paula, CA 93060		Granite Construction Company P.O. Box 6744 Santa Barbara, CA 93160	
Spec. No. WP17-13(I)					
ITEM NO.	ITEM	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	MOBILIZATION	22,275.00	22,275.00	13,906.00	13,906.00
2	CLEARING AND GRUBBING	4,062.00	4,062.00	5,658.00	5,658.00
3	DIVERSION, CONTROL & REMOVAL OF WATER	7,320.00	7,320.00	800.00	800.00
4	WATER POLLUTION CONTROL	2,715.00	2,715.00	6,000.00	6,000.00
5	REMOVAL OF EXISTING FACILITIES	8,449.00	8,449.00	20,000.00	20,000.00
6	EXCAVATION SAFETY AND SHORING	2,172.00	2,172.00	3,000.00	3,000.00
7	EXCAVATION	30,263.00	30,263.00	21,000.00	21,000.00
8	FILL & BACKFILL	12,338.00	12,338.00	26,000.00	26,000.00
9	REINFORCING STEEL FOR MAJOR STRUCTURES	10.00	25,000.00	3.65	9,125.00
10	CONCRETE FOR MAJOR STRUCTURES	361.00	10,830.00	1,500.00	45,000.00
11	CMB ACCESS ROAD	179.00	3,580.00	250.00	5,000.00
12	MODIFIED RC SWALE	119.00	9,163.00	175.00	13,475.00
13	CHAIN LINK FENCE	128.00	7,040.00	85.00	4,675.00
14	TEMPORARY CHAIN LINK FENCE	111.00	13,653.00	20.00	2,460.00
15	RELEASE OF CONTRACT	1.00	1.00	1.00	1.00
	TOTAL		158,861.00		176,100.00

Copies: Director PWA, WPD PM: John Mueller, Monique Jime

Bids opened on June 8, 2017		6th Bidder		
Project Name: Tapo Hills Diversion Unit I Repair				
Spec. No. WP17-13(I)				
ITEM NO.	ITEM	UNIT PRICE		TOTAL
1	MOBILIZATION			-
2	CLEARING AND GRUBBING			-
3	DIVERSION, CONTROL & REMOVAL OF WATER			-
4	WATER POLLUTION CONTROL			-
5	REMOVAL OF EXISTING FACILITIES			-
6	EXCAVATION SAFETY AND SHORING			-
7	EXCAVATION			-
8	FILL & BACKFILL			-
9	REINFORCING STEEL FOR MAJOR STRUCTURES			-
10	CONCRETE FOR MAJOR STRUCTURES			-
11	CMB ACCESS ROAD			-
12	MODIFIED RC SWALE			-
13	CHAIN LINK FENCE			-
14	TEMPORARY CHAIN LINK FENCE			-
15	RELEASE OF CONTRACT			-
	TOTAL			<u>0.00</u>

Copies: Director PWA, WPD PM: John Mueller, Monique Jime