

ADDENDUM No. 6

to the

DESIGN-BUILD REQUEST FOR PROPOSALS AND PROJECT MANUAL

for

COUNTY OF VENTURA

TODD ROAD JAIL HEALTH AND PROGRAMMING UNIT

project number: 13401

date: July 30, 2018

The following changes, additions, or deletions shall be made to the Request for Proposal documents as listed. All other conditions shall remain the same. Acknowledgement of this Addendum is required on Document 004200 Proposal Form.

I. REVISIONS TO DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIRMENTS

A. Document 001119 Request for Proposals

Include the item 1.1, E as follows:

E. Proposers shall submit their Best and Final Offer (BAFO) on August 16, 2018 no later than 2:00 PM. Proposers may deliver the BAFO to the address shown in Article 1.1, A or email a digital PDF file to the following email address:
PWA_vctrjhpu@ventura.org

B. Document 001119 Request for Proposals

Include the following note # 3.4:

3.4 BEST AND FINAL OFFER (BAFO)

A. BAFO shall include a detailed and logical explanation of all revisions the Proposer is making to the originally submitted proposal.

B. BAFO shall include a new fully completed Document 004200 (Proposal Form)

C. Document 004200 Proposal Form

Replace page 1 of the Document 004200 Proposal Form with the attached revised page 1

II. REVISIONS TO DIVISION 01 – GENERAL REQUIRMENTS

No Revisions

III. REVISIONS TO BRIDGING DOCUMENT – VOLUME 1

No Revisions

IV. REVISIONS TO BRIDGING DOCUMENT – VOLUME 2

A. Volume 2A Scope of Construction, page 80, Electronic Security Systems: Closed Circuit Television:

The cameras shall be Axis.

Server hardware and storage shall be HP.

Ocularis is the preferred software. Ocularis licensing shall be Enterprise and include a base license. Failover configuration with Ocularis software is preferred.

B. Volume 2A Scope of Construction, page 77, Electronic Security Systems: Staff Duress Systems:

Wireless proximity receivers shall be installed in the ceiling for the Perimeter wireless individual duress alarms worn by staff. The proximity receivers will, upon activation of the individual duress alarm, activate an alarm on the control panels in Central Control also in the control room of the new TRJHPU. It will activate a microphone and cameras in the area of the incident for monitoring.



C. Volume 2A Scope of Construction, page 78, Electronic Security Systems: Building Intercom & Paging Systems:

Stenofon master to master stations will need to be installed to connect TRJHPU to the current Stenofon AlphaCom system.



V. QUESTIONS & ANSWERS

Q: Who is the Commissioning Authority?

A: As defined in RFP Section 019100 General Commissioning Requirements, Agency will contract with Kitchell to be the "Commissioning Authority (CxA)".

VI. List of Attachments

Revised page 1 of the Document 004200 Proposal Form

PROPOSAL FORM

VENTURA COUNTY
TODD ROAD JAIL HEALTH AND PROGRAMMING UNIT

PROPOSAL TO: County of Ventura
Public Works Agency
Engineering Services Department
800 S. Victoria Ave
Ventura, CA 93309-1670

PROPOSAL FROM: _____
(Design-Build Entity)

(Address)

(City, State, Zip)

(Telephone)

(Date Submitted)

1.1 SUBMISSION OF PROPOSAL

A. Proposer agrees, if this Proposal is accepted, to enter into an agreement with the COUNTY OF VENTURA, a public entity in the form included in the Contract Documents, Document 005200 (Agreement), to perform and furnish the Work specified of the Contract Documents and this Proposal.

1.2 TIME PERIOD FOR ACCEPTANCE OF PROPOSAL

A. This Proposal will remain subject to acceptance for one hundred and twenty (120) calendar days after the day of Proposal opening, unless a greater period is authorized by the Board of Supervisors, and may not be withdrawn during that time period. If this Proposal is accepted, Design-Build Entity will sign and submit the Agreement, bonds and other documents required by these Contract Documents.

1.3 ADDENDA:

A. Proposer acknowledges the receipt of the following Addenda that have been issued:

Addendum Number	Addendum Date	Signature of Proposer
1	May 15, 2018	
2	May 25, 2018	
3	June 12, 2018	
4	June 27, 2018	
5R	June 29, 2018	
6	July 30, 2018	